
                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 07/11/11

                                                                                                                   PAGE : 004 -1

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN

     CALL ORDER   : 004                     CONTRACT ID : T201007101.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/14/11                DISTRICT    : N1

     STATE/FEDERAL AID NO: T201007101       CONTRACT TIME :   89  CALENDAR DAYS

     CONTRACT DESCRIPTION :                                                                PROJECT(S) : T201007101

     BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 07/12/11 to vendor ZACK EXCAVATING, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       378,498.67    121.4226% 100.0000%

   1    ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734                            $       311,720.20    100.0000%  82.3570%

   2    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $       332,277.10    106.5947%  87.7882%

   3    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $       344,201.70    110.4201%  90.9387%

   4    DAVID W TALLEY GENERAL CONTRACTOR, LLC, 199 AIRPORT ROAD, NEW CASTLE, DE, 19720  $       357,901.25    114.8149%  94.5581%

   5    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       372,933.35    119.6372%  98.5296%

   6    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       415,635.05    133.3359% 109.8115%

   7    EASTERN HIGHWAY SPECIALISTS,  INC., 920 N CHURCH ST, WILMINGTON, DE, 19801       $       433,786.15    139.1588% 114.6070%

   8    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $       453,692.55    145.5448% 119.8664%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BRIDGE REPLACEMENT

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    3450.00000        3450.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 373.000  CY   |      27.63593       10308.20|      15.00000        5595.00|      14.00000        5222.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                 537.000  CY   |      24.87918       13360.12|      15.00000        8055.00|      14.00000        7518.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 209002                  30.000  CY   |      33.51273        1005.38|      25.00000         750.00|      28.00000         840.00

  BORROW, TYPE B                          |                             |                             |

0050 210000                 231.000  CY   |      17.39631        4018.55|      15.00000        3465.00|      17.50000        4042.50

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 211000                          LUMP |    7500.00000        7500.00|   14000.00000       14000.00|   18250.00000       18250.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 250000                   5.000  CY   |      47.48001         237.40|       1.00000           5.00|      14.00000          70.00

  SEDIMENT REMOVAL                        |                             |                             |

0080 251000                 484.000  LF   |       2.36079        1142.62|       1.30000         629.20|       2.35000        1137.40

  SILT FENCE                              |                             |                             |

0090 263001                   1.000  EACH |     970.68287         970.68|     500.00000         500.00|     300.00000         300.00

  SUMP PIT, TYPE 2                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN

     CALL ORDER   : 004                     CONTRACT ID : T201007101.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/14/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 265500                          LUMP |   26000.00000       26000.00|   25000.00000       25000.00|   28250.00000       28250.00

  STREAM DIVERSION                        |                             |                             |

0110 270000                   1.000  EACH |    1103.64409        1103.64|     500.00000         500.00|     525.00000         525.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0120 302007                 213.000  CY   |      44.24392        9423.95|      45.00000        9585.00|      43.50000        9265.50

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0130 302011                  67.000  TON  |      32.20242        2157.56|      35.00000        2345.00|      34.50000        2311.50

  DELAWARE NO. 3 STONE                    |                             |                             |

0140 401645                  92.000  TON  |      92.68721        8527.22|      95.00000        8740.00|     148.00000       13616.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0150 401648                 103.000  TON  |      88.11562        9075.91|      91.00000        9373.00|     104.00000       10712.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0160 401663                  99.000  TON  |      76.14333        7538.19|      91.00000        9009.00|      98.00000        9702.00

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0170 602011                  62.000  CY   |     612.54180       37977.59|     700.00000       43400.00|     760.00000       47120.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0180 602506                          LUMP |   70000.00000       70000.00|   60000.00000       60000.00|   71850.00000       71850.00

  PRECAST CONCRETE CULVERT                |                             |                             |

0190 604000               10690.000  LB   |       1.42987       15285.31|       1.05000       11224.50|       1.15000       12293.50

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0200 606002                 100.000  LF   |      50.00000        5000.00|     302.50000       30250.00|     240.00000       24000.00

  METAL BRIDGE RAILING, ALUMINUM          |                             |                             |

0210 608000                 144.000  TON  |      28.69607        4132.23|      35.00000        5040.00|      34.50000        4968.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0220 705001                 903.000  SF   |       5.41233        4887.33|       5.00000        4515.00|       5.80000        5237.40

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0230 712021                 200.000  TON  |      44.26054        8852.11|      35.00000        7000.00|      39.00000        7800.00

  RIPRAP, R-5                             |                             |                             |

0240 712531                  53.000  CY   |      39.28168        2081.93|      30.00000        1590.00|      24.50000        1298.50

  CHANNEL BED FILL                        |                             |                             |

0250 713003                 198.000  SY   |       3.86268         764.81|       4.00000         792.00|       3.00000         594.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0260 732002                 552.000  SY   |      11.17244        6167.19|       5.50000        3036.00|       8.00000        4416.00

  TOPSOIL, 6" DEPTH                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN

     CALL ORDER   : 004                     CONTRACT ID : T201007101.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/14/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0270 732004                  61.000  TON  |      30.00000        1830.00|      20.00000        1220.00|      32.50000        1982.50

  TOPSOIL (TON)                           |                             |                             |

0280 734013                 685.000  SY   |       0.81123         555.69|       0.75000         513.75|       1.00000         685.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0290 734015                  24.000  SY   |       2.60872          62.61|       1.50000          36.00|       3.00000          72.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0300 735533                 685.000  SY   |       2.74046        1877.22|       2.50000        1712.50|       1.85000        1267.25

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0310 743004                  20.000  EADY |      63.68152        1273.63|      75.00000        1500.00|      75.00000        1500.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0320 743050                  20.000  HOUR |      44.52000         890.40|      44.52000         890.40|      44.52000         890.40

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0330 743062                   7.000  HOUR |      64.55000         451.85|      64.55000         451.85|      64.55000         451.85

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0340 748506                 802.000  LF   |       2.13165        1709.58|       5.00000        4010.00|       2.90000        2325.80

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0350 749687                   4.000  EACH |     100.00000         400.00|      75.00000         300.00|     115.00000         460.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0360 758000                 903.000  SY   |      15.00000       13545.00|       5.00000        4515.00|       9.00000        8127.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0370 762001                  52.000  LF   |       4.83588         251.47|       1.00000          52.00|       3.00000         156.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0380 762002                  12.000  LF   |      11.00000         132.00|      10.00000         120.00|      10.00000         120.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0390 763000                          LUMP |   18001.30450       18001.30|    9500.00000        9500.00|   11200.00000       11200.00

  INITIAL EXPENSE                         |                             |                             |

0400 763501                          LUMP |   50000.00000       50000.00|    4500.00000        4500.00|    2750.00000        2750.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0410 763643                          LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    3500.00000        3500.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

0420 763646                          LUMP |   10000.00000       10000.00|    3000.00000        3000.00|    2000.00000        2000.00

  MAINTENANCE OF TRAFFIC FOR PEDESTRIAN   |                             |                             |

  ACCESS                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN

     CALL ORDER   : 004                     CONTRACT ID : T201007101.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/14/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     SECTION TOTALS                       |           $       378,498.67|           $       311,720.20|           $       332,277.10

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       378,498.67|           $       311,720.20|           $       332,277.10

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN

     CALL ORDER   : 004                     CONTRACT ID : T201007101.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/14/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |DAVID W TALLEY GENERAL CONTR |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BRIDGE REPLACEMENT

                                          |                             |                             |

0010 201000                          LUMP |    8000.00000        8000.00|    8000.00000        8000.00|   10700.00000       10700.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 373.000  CY   |      12.50000        4662.50|      20.00000        7460.00|      27.10000       10108.30

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                 537.000  CY   |      22.00000       11814.00|      73.00000       39201.00|      36.70000       19707.90

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 209002                  30.000  CY   |      27.30000         819.00|      20.00000         600.00|      45.60000        1368.00

  BORROW, TYPE B                          |                             |                             |

0050 210000                 231.000  CY   |      10.15000        2344.65|      17.00000        3927.00|      13.20000        3049.20

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 211000                          LUMP |    5500.00000        5500.00|    4000.00000        4000.00|   14600.00000       14600.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 250000                   5.000  CY   |     100.00000         500.00|      50.00000         250.00|      15.00000          75.00

  SEDIMENT REMOVAL                        |                             |                             |

0080 251000                 484.000  LF   |       2.25000        1089.00|       2.00000         968.00|       2.20000        1064.80

  SILT FENCE                              |                             |                             |

0090 263001                   1.000  EACH |    2000.00000        2000.00|    1200.00000        1200.00|    1300.00000        1300.00

  SUMP PIT, TYPE 2                        |                             |                             |

0100 265500                          LUMP |   25000.00000       25000.00|   21500.00000       21500.00|   20400.00000       20400.00

  STREAM DIVERSION                        |                             |                             |

0110 270000                   1.000  EACH |    1200.00000        1200.00|    1800.00000        1800.00|    1900.00000        1900.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0120 302007                 213.000  CY   |      43.40000        9244.20|      40.00000        8520.00|      44.70000        9521.10

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0130 302011                  67.000  TON  |      30.00000        2010.00|      40.00000        2680.00|      47.50000        3182.50

  DELAWARE NO. 3 STONE                    |                             |                             |

0140 401645                  92.000  TON  |      98.00000        9016.00|     130.00000       11960.00|     106.00000        9752.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0150 401648                 103.000  TON  |      89.75000        9244.25|     130.00000       13390.00|      98.00000       10094.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0160 401663                  99.000  TON  |      84.00000        8316.00|     130.00000       12870.00|      98.00000        9702.00

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN

     CALL ORDER   : 004                     CONTRACT ID : T201007101.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/14/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |DAVID W TALLEY GENERAL CONTR |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 602011                  62.000  CY   |     800.00000       49600.00|     450.00000       27900.00|     747.00000       46314.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0180 602506                          LUMP |   80000.00000       80000.00|   65000.00000       65000.00|   69300.00000       69300.00

  PRECAST CONCRETE CULVERT                |                             |                             |

0190 604000               10690.000  LB   |       1.25000       13362.50|       1.20000       12828.00|       1.20000       12828.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0200 606002                 100.000  LF   |     280.00000       28000.00|     270.00000       27000.00|     307.00000       30700.00

  METAL BRIDGE RAILING, ALUMINUM          |                             |                             |

0210 608000                 144.000  TON  |      25.00000        3600.00|      37.00000        5328.00|      34.00000        4896.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0220 705001                 903.000  SF   |       4.85000        4379.55|       4.00000        3612.00|       4.90000        4424.70

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0230 712021                 200.000  TON  |      36.00000        7200.00|      43.00000        8600.00|      29.00000        5800.00

  RIPRAP, R-5                             |                             |                             |

0240 712531                  53.000  CY   |      43.50000        2305.50|      36.00000        1908.00|      49.00000        2597.00

  CHANNEL BED FILL                        |                             |                             |

0250 713003                 198.000  SY   |       3.60000         712.80|       3.00000         594.00|       4.50000         891.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0260 732002                 552.000  SY   |       6.25000        3450.00|       6.00000        3312.00|       5.00000        2760.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0270 732004                  61.000  TON  |      23.00000        1403.00|      50.00000        3050.00|      39.00000        2379.00

  TOPSOIL (TON)                           |                             |                             |

0280 734013                 685.000  SY   |       1.00000         685.00|       0.50000         342.50|       2.20000        1507.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0290 734015                  24.000  SY   |       5.00000         120.00|       0.75000          18.00|       2.20000          52.80

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0300 735533                 685.000  SY   |       2.00000        1370.00|       2.50000        1712.50|       2.20000        1507.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0310 743004                  20.000  EADY |      90.00000        1800.00|     100.00000        2000.00|      84.00000        1680.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0320 743050                  20.000  HOUR |      44.52000         890.40|      44.52000         890.40|      44.52000         890.40

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0330 743062                   7.000  HOUR |      64.55000         451.85|      64.55000         451.85|      64.55000         451.85

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN

     CALL ORDER   : 004                     CONTRACT ID : T201007101.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/14/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |DAVID W TALLEY GENERAL CONTR |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0340 748506                 802.000  LF   |       2.25000        1804.50|      11.00000        8822.00|       2.65000        2125.30

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0350 749687                   4.000  EACH |     125.00000         500.00|     250.00000        1000.00|     100.00000         400.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0360 758000                 903.000  SY   |       9.00000        8127.00|      10.00000        9030.00|       6.30000        5688.90

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0370 762001                  52.000  LF   |       5.00000         260.00|       2.00000         104.00|       5.30000         275.60

  SAW CUTTING, HOT MIX                    |                             |                             |

0380 762002                  12.000  LF   |      10.00000         120.00|       6.00000          72.00|      20.00000         240.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0390 763000                          LUMP |    8500.00000        8500.00|   15000.00000       15000.00|   25100.00000       25100.00

  INITIAL EXPENSE                         |                             |                             |

0400 763501                          LUMP |    6800.00000        6800.00|    5000.00000        5000.00|    5300.00000        5300.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0410 763643                          LUMP |   11000.00000       11000.00|   10000.00000       10000.00|    8400.00000        8400.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

0420 763646                          LUMP |    7000.00000        7000.00|    6000.00000        6000.00|    9900.00000        9900.00

  MAINTENANCE OF TRAFFIC FOR PEDESTRIAN   |                             |                             |

  ACCESS                                  |                             |                             |

     SECTION TOTALS                       |           $       344,201.70|           $       357,901.25|           $       372,933.35

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       344,201.70|           $       357,901.25|           $       372,933.35

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN

     CALL ORDER   : 004                     CONTRACT ID : T201007101.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/14/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |EASTERN HIGHWAY SPEC INC     |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BRIDGE REPLACEMENT

                                          |                             |                             |

0010 201000                          LUMP |    7000.00000        7000.00|   12000.00000       12000.00|   12190.00000       12190.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 373.000  CY   |      14.00000        5222.00|      25.00000        9325.00|      28.40000       10593.20

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                 537.000  CY   |      20.00000       10740.00|     118.00000       63366.00|      84.50000       45376.50

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 209002                  30.000  CY   |      90.00000        2700.00|      26.00000         780.00|      27.85000         835.50

  BORROW, TYPE B                          |                             |                             |

0050 210000                 231.000  CY   |      22.50000        5197.50|      15.00000        3465.00|      12.00000        2772.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 211000                          LUMP |   10000.00000       10000.00|    3900.00000        3900.00|    9500.00000        9500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 250000                   5.000  CY   |      45.00000         225.00|      29.00000         145.00|      28.50000         142.50

  SEDIMENT REMOVAL                        |                             |                             |

0080 251000                 484.000  LF   |       2.00000         968.00|       1.90000         919.60|       3.85000        1863.40

  SILT FENCE                              |                             |                             |

0090 263001                   1.000  EACH |    3200.00000        3200.00|    2500.00000        2500.00|     852.00000         852.00

  SUMP PIT, TYPE 2                        |                             |                             |

0100 265500                          LUMP |   13000.00000       13000.00|   34000.00000       34000.00|   41500.00000       41500.00

  STREAM DIVERSION                        |                             |                             |

0110 270000                   1.000  EACH |    2100.00000        2100.00|    2200.00000        2200.00|     815.00000         815.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0120 302007                 213.000  CY   |      44.75000        9531.75|      41.00000        8733.00|      45.60000        9712.80

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0130 302011                  67.000  TON  |      38.00000        2546.00|      60.00000        4020.00|      33.50000        2244.50

  DELAWARE NO. 3 STONE                    |                             |                             |

0140 401645                  92.000  TON  |     130.00000       11960.00|      92.50000        8510.00|     148.20000       13634.40

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0150 401648                 103.000  TON  |     116.00000       11948.00|      84.50000        8703.50|     150.10000       15460.30

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0160 401663                  99.000  TON  |     118.50000       11731.50|      84.50000        8365.50|     140.90000       13949.10

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN

     CALL ORDER   : 004                     CONTRACT ID : T201007101.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/14/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |EASTERN HIGHWAY SPEC INC     |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 602011                  62.000  CY   |     897.00000       55614.00|    1100.00000       68200.00|     897.00000       55614.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0180 602506                          LUMP |   97000.00000       97000.00|   73000.00000       73000.00|   72700.00000       72700.00

  PRECAST CONCRETE CULVERT                |                             |                             |

0190 604000               10690.000  LB   |       0.95000       10155.50|       1.80000       19242.00|       1.55000       16569.50

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0200 606002                 100.000  LF   |     314.00000       31400.00|     288.00000       28800.00|     289.00000       28900.00

  METAL BRIDGE RAILING, ALUMINUM          |                             |                             |

0210 608000                 144.000  TON  |      31.00000        4464.00|      47.50000        6840.00|      35.60000        5126.40

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0220 705001                 903.000  SF   |       5.50000        4966.50|       6.50000        5869.50|       6.40000        5779.20

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0230 712021                 200.000  TON  |      45.00000        9000.00|      58.50000       11700.00|      40.20000        8040.00

  RIPRAP, R-5                             |                             |                             |

0240 712531                  53.000  CY   |      83.00000        4399.00|      29.50000        1563.50|      41.85000        2218.05

  CHANNEL BED FILL                        |                             |                             |

0250 713003                 198.000  SY   |       2.50000         495.00|       2.80000         554.40|       5.00000         990.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0260 732002                 552.000  SY   |      10.75000        5934.00|       5.50000        3036.00|       8.65000        4774.80

  TOPSOIL, 6" DEPTH                       |                             |                             |

0270 732004                  61.000  TON  |      29.00000        1769.00|      24.50000        1494.50|      44.85000        2735.85

  TOPSOIL (TON)                           |                             |                             |

0280 734013                 685.000  SY   |       0.50000         342.50|       0.36000         246.60|       1.05000         719.25

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0290 734015                  24.000  SY   |       8.00000         192.00|       1.20000          28.80|       5.25000         126.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0300 735533                 685.000  SY   |       5.00000        3425.00|       2.10000        1438.50|       2.10000        1438.50

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0310 743004                  20.000  EADY |      77.00000        1540.00|      76.00000        1520.00|      70.00000        1400.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0320 743050                  20.000  HOUR |      44.52000         890.40|      44.52000         890.40|      44.52000         890.40

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0330 743062                   7.000  HOUR |      64.55000         451.85|      64.55000         451.85|      64.55000         451.85

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN

     CALL ORDER   : 004                     CONTRACT ID : T201007101.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/14/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |EASTERN HIGHWAY SPEC INC     |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0340 748506                 802.000  LF   |       2.40000        1924.80|       2.30000        1844.60|       2.65000        2125.30

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0350 749687                   4.000  EACH |      85.00000         340.00|      89.00000         356.00|     222.00000         888.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0360 758000                 903.000  SY   |       8.25000        7449.75|       1.10000         993.30|       1.75000        1580.25

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0370 762001                  52.000  LF   |       2.25000         117.00|       5.80000         301.60|      10.00000         520.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0380 762002                  12.000  LF   |      10.00000         120.00|      23.50000         282.00|      18.25000         219.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0390 763000                          LUMP |   33000.00000       33000.00|   21000.00000       21000.00|   36000.00000       36000.00

  INITIAL EXPENSE                         |                             |                             |

0400 763501                          LUMP |    8400.00000        8400.00|    1800.00000        1800.00|    8925.00000        8925.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0410 763643                          LUMP |   15600.00000       15600.00|    9100.00000        9100.00|    9200.00000        9200.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

0420 763646                          LUMP |    8575.00000        8575.00|    2300.00000        2300.00|    4320.00000        4320.00

  MAINTENANCE OF TRAFFIC FOR PEDESTRIAN   |                             |                             |

  ACCESS                                  |                             |                             |

     SECTION TOTALS                       |           $       415,635.05|           $       433,786.15|           $       453,692.55

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       415,635.05|           $       433,786.15|           $       453,692.55

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


